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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2011
     CALL ORDER   : 003                     CONTRACT ID : T201106105.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/22/11                DISTRICT    : N2
     STATE/FEDERAL AID NO: T201106105       CONTRACT TIME :   75  CALENDAR DAYS
     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : T201106105
     PAVEMENT & REHABILITATION, NORTH V, 2011

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 04/18/11 to vendor DIAMOND MATERIALS LLC

  --------------------------------------------------------------------------------------------------------------------------------
                                                                                               TOTAL           % OVER      % OVER
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    ENGINEER'S ESTIMATE                                                              $     4,028,411.01    122.4335% 100.0000%
   1    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $     3,290,284.50    100.0000%  81.6770%
   2    HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804              $     3,406,174.95    103.5222%  84.5538%
   3    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     3,421,950.55    104.0017%  84.9454%
   4    A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331              $     3,460,042.05    105.1594%  85.8910%
   5    AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047                  $     3,497,777.00    106.3062%  86.8277%
   6    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $     3,512,000.82    106.7385%  87.1808%
   7    DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620                       $     3,950,447.72    120.0640%  98.0647%

====================================================================================================================================
                                          |(   0  )                     |(   1  )                     |(   2  )
                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 212001                   5.000  CY   |      57.00000         285.00|      38.80000         194.00|     195.00000         975.00
  UNDERCUT EXCAVATION, PATCHING           |                             |                             |
0020 302005                  10.000  TON  |      52.00000         520.00|      24.10000         241.00|      94.00000         940.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0030 401645               11547.000  TON  |      72.00000      831384.00|      60.15000      694552.05|      61.25000      707253.75
  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |
0040 401667                 196.000  TON  |     115.00000       22540.00|      63.90000       12524.40|      63.75000       12495.00
  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |
  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |
  PATCHING                                |                             |                             |
0050 401696                 169.000  TON  |      40.00000        6760.00|       1.95000         329.55|      20.00000        3380.00
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0060 401753               23018.000  TON  |      87.00000     2002566.00|      77.44000     1782513.92|      84.00000     1933512.00
  STONE MATRIX ASPHALT (SMA) WEARING      |                             |                             |

  SURFACE, WARM MIX ASPHALT               |                             |                             |
0070 402000                  50.000  TON  |     100.00000        5000.00|      80.20000        4010.00|      95.00000        4750.00
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2011
     CALL ORDER   : 003                     CONTRACT ID : T201106105.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/22/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 406002                3402.000  SYIN |       2.10000        7144.20|       2.50000        8505.00|       1.31000        4456.62
  HOT-MIX PATCHING, CONCRETE              |                             |                             |
0090 708500                   2.000  EACH |     291.00000         582.00|     181.75000         363.50|     295.00000         590.00
  REPLACING CATCH BASIN GRATES            |                             |                             |
0100 708504                   2.000  EACH |     440.00000         880.00|     202.00000         404.00|     295.00000         590.00
  REPLACING CATCH BASIN FRAMES            |                             |                             |
0110 710001                   2.000  EACH |    1000.00000        2000.00|     773.60000        1547.20|    1575.00000        3150.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |
0120 710002                  44.000  EACH |     804.00000       35376.00|     496.00000       21824.00|     577.50000       25410.00
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0130 732004                2340.000  TON  |      31.00000       72540.00|      29.14000       68187.60|      27.00000       63180.00
  TOPSOIL (TON)                           |                             |                             |
0140 734013               28010.000  SY   |       0.32000        8963.20|       0.24000        6722.40|       0.26000        7282.60
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
0150 735534               28010.000  SY   |       0.79000       22127.90|       0.43000       12044.30|       0.50000       14005.00
  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |
0160 743003                  90.000  EADY |      25.00000        2250.00|      21.00000        1890.00|      30.00000        2700.00
  ARROWPANELS, TYPE C                     |                             |                             |
0170 743004                  28.000  EADY |      84.00000        2352.00|      57.75000        1617.00|     120.00000        3360.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0180 743005                 360.000  EADY |      65.00000       23400.00|      36.30000       13068.00|      44.00000       15840.00
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |
  ASSEMBLY                                |                             |                             |
0190 743007                 900.000  HOUR |      75.00000       67500.00|      75.00000       67500.00|      75.00000       67500.00
  TRAFFIC OFFICERS                        |                             |                             |
0200 743050                4500.000  HOUR |      41.67000      187515.00|      41.67000      187515.00|      41.67000      187515.00
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
0210 743062                 450.000  HOUR |      60.42000       27189.00|      60.42000       27189.00|      60.42000       27189.00
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |

0220 743537                 180.000  EADY |     175.00000       31500.00|     127.20000       22896.00|     135.00000       24300.00
  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0230 746774                2900.000  LF   |      10.00000       29000.00|       9.45000       27405.00|       9.50000       27550.00
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2011
     CALL ORDER   : 003                     CONTRACT ID : T201106105.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/22/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0240 746776                  23.000  EACH |      90.00000        2070.00|      99.75000        2294.25|     110.00000        2530.00
  LOOP DETECTOR SPLICE                    |                             |                             |
0250 748015                3150.000  SF   |       6.75000       21262.50|       3.15000        9922.50|       2.50000        7875.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0260 748019              235215.000  LF   |       0.20000       47043.00|       0.16000       37634.40|       0.16000       37634.40
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0270 748026                3150.000  SF   |       1.27000        4000.50|       1.58000        4977.00|       0.84000        2646.00
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0280 748502                 788.000  EACH |      30.00000       23640.00|      26.25000       20685.00|      24.68000       19447.84
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0290 748506              154895.000  LF   |       0.35000       54213.25|       0.37000       57311.15|       0.25000       38723.75
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |
0300 748508                 630.000  LF   |       1.50000         945.00|       0.74000         466.20|       0.50000         315.00
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 8"                         |                             |                             |

0310 750000                   6.000  EACH |     306.00000        1836.00|     403.42000        2420.52|     370.00000        2220.00
  ADJUST WATER VALVE BOXES                |                             |                             |
0320 760502                7673.000  SYIN |       1.50000       11509.50|       0.87000        6675.51|       0.55000        4220.15
  PAVEMENT MILLING, TAPER CUT             |                             |                             |
0330 760504               72825.000  LF   |       0.28000       20391.00|       0.12000        8739.00|       0.08000        5826.00
  RUMBLE STRIPS, HOT MIX                  |                             |                             |
0340 760507              144468.000  SYIN |       1.07000      154580.76|       0.40000       57787.20|       0.28000       40451.04
  PROFILE MILLING, HOT-MIX                |                             |                             |
0350 760511               44114.000  LF   |       0.30000       13234.20|       0.16000        7058.24|       0.10000        4411.40
  BIKE-FRIENDLY RUMBLE STRIPS, HOT-MIX    |                             |                             |
0360 761001                2390.000  SY   |      14.00000       33460.00|      10.45000       24975.50|      10.00000       23900.00
  BUTT JOINTS, HOT MIX                    |                             |                             |

0370 762001                2556.000  LF   |       2.00000        5112.00|       1.62000        4140.72|       0.90000        2300.40
  SAW CUTTING, HOT MIX                    |                             |                             |
0380 763000                          LUMP |  113418.00000      113418.00|   26672.39000       26672.39|   48750.00000       48750.00
  INITIAL EXPENSE                         |                             |                             |
0390 763643                          LUMP |  132321.00000      132321.00|   55482.00000       55482.00|   27000.00000       27000.00
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     4,028,411.01|           $     3,290,284.50|           $     3,406,174.95
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,028,411.01|           $     3,290,284.50|           $     3,406,174.95
====================================================================================================================================
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2011
     CALL ORDER   : 003                     CONTRACT ID : T201106105.01                COUNTIES : NEW CASTLE

     LETTING DATE : 03/22/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     DBE GOALS                             |                 0         %|                            %|                            %
====================================================================================================================================



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 04/18/11
                                                                                                                   PAGE : 003 -5
                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2011
     CALL ORDER   : 003                     CONTRACT ID : T201106105.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/22/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |DAISY CONSTRUCTION COMPANY   |A-DEL CONSTRUCTION CO INC    |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 212001                   5.000  CY   |      50.00000         250.00|     120.00000         600.00|     100.00000         500.00
  UNDERCUT EXCAVATION, PATCHING           |                             |                             |
0020 302005                  10.000  TON  |      50.00000         500.00|      68.00000         680.00|      81.00000         810.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0030 401645               11547.000  TON  |      63.35000      731502.45|      62.00000      715914.00|      62.00000      715914.00
  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |
0040 401667                 196.000  TON  |      77.00000       15092.00|      68.00000       13328.00|     135.00000       26460.00
  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |
  PATCHING                                |                             |                             |
0050 401696                 169.000  TON  |      20.00000        3380.00|      12.60000        2129.40|      62.00000       10478.00
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0060 401753               23018.000  TON  |      82.25000     1893230.50|      80.00000     1841440.00|      80.00000     1841440.00
  STONE MATRIX ASPHALT (SMA) WEARING      |                             |                             |
  SURFACE, WARM MIX ASPHALT               |                             |                             |
0070 402000                  50.000  TON  |      75.00000        3750.00|      97.50000        4875.00|      97.00000        4850.00
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0080 406002                3402.000  SYIN |       2.88000        9797.76|       1.50000        5103.00|       0.25000         850.50

  HOT-MIX PATCHING, CONCRETE              |                             |                             |
0090 708500                   2.000  EACH |     250.00000         500.00|     200.00000         400.00|     150.00000         300.00
  REPLACING CATCH BASIN GRATES            |                             |                             |
0100 708504                   2.000  EACH |     300.00000         600.00|     200.00000         400.00|     140.00000         280.00
  REPLACING CATCH BASIN FRAMES            |                             |                             |
0110 710001                   2.000  EACH |     750.00000        1500.00|    1100.00000        2200.00|     600.00000        1200.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0120 710002                  44.000  EACH |     650.00000       28600.00|     900.00000       39600.00|     160.00000        7040.00
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0130 732004                2340.000  TON  |      15.00000       35100.00|      19.25000       45045.00|      29.70000       69498.00
  TOPSOIL (TON)                           |                             |                             |

0140 734013               28010.000  SY   |       0.37000       10363.70|       0.35000        9803.50|       0.25000        7002.50
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
0150 735534               28010.000  SY   |       0.52000       14565.20|       1.25000       35012.50|       0.50000       14005.00
  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2011
     CALL ORDER   : 003                     CONTRACT ID : T201106105.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/22/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAISY CONSTRUCTION COMPANY   |A-DEL CONSTRUCTION CO INC    |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0160 743003                  90.000  EADY |      20.00000        1800.00|      35.00000        3150.00|      20.45000        1840.50
  ARROWPANELS, TYPE C                     |                             |                             |
0170 743004                  28.000  EADY |      80.00000        2240.00|      60.00000        1680.00|      87.00000        2436.00
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0180 743005                 360.000  EADY |      40.00000       14400.00|      50.00000       18000.00|      46.00000       16560.00
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |
  ASSEMBLY                                |                             |                             |

0190 743007                 900.000  HOUR |      75.00000       67500.00|      75.00000       67500.00|      75.00000       67500.00
  TRAFFIC OFFICERS                        |                             |                             |
0200 743050                4500.000  HOUR |      41.67000      187515.00|      41.67000      187515.00|      41.67000      187515.00
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
0210 743062                 450.000  HOUR |      60.42000       27189.00|      60.42000       27189.00|      60.42000       27189.00
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |
0220 743537                 180.000  EADY |     200.00000       36000.00|     150.00000       27000.00|     147.00000       26460.00
  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0230 746774                2900.000  LF   |       9.50000       27550.00|       9.60000       27840.00|       9.20000       26680.00
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |
0240 746776                  23.000  EACH |     100.00000        2300.00|     101.00000        2323.00|      97.00000        2231.00
  LOOP DETECTOR SPLICE                    |                             |                             |
0250 748015                3150.000  SF   |       2.50000        7875.00|       3.20000       10080.00|       2.45000        7717.50
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0260 748019              235215.000  LF   |       0.16000       37634.40|       0.16000       37634.40|       0.15000       35282.25
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0270 748026                3150.000  SF   |       0.85000        2677.50|       1.60000        5040.00|       0.80000        2520.00
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0280 748502                 788.000  EACH |      24.85000       19581.80|      26.60000       20960.80|      26.10000       20566.80
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

0290 748506              154895.000  LF   |       0.25000       38723.75|       0.38000       58860.10|       0.25000       38723.75
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |
0300 748508                 630.000  LF   |       0.75000         472.50|       1.00000         630.00|       0.50000         315.00
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 8"                         |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2011
     CALL ORDER   : 003                     CONTRACT ID : T201106105.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/22/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |DAISY CONSTRUCTION COMPANY   |A-DEL CONSTRUCTION CO INC    |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0310 750000                   6.000  EACH |     300.00000        1800.00|     250.00000        1500.00|     140.00000         840.00
  ADJUST WATER VALVE BOXES                |                             |                             |
0320 760502                7673.000  SYIN |       0.80000        6138.40|       1.35000       10358.55|       1.70000       13044.10
  PAVEMENT MILLING, TAPER CUT             |                             |                             |
0330 760504               72825.000  LF   |       0.07000        5097.75|       0.10000        7282.50|       0.15000       10923.75

  RUMBLE STRIPS, HOT MIX                  |                             |                             |
0340 760507              144468.000  SYIN |       0.30000       43340.40|       0.40000       57787.20|       0.60000       86680.80
  PROFILE MILLING, HOT-MIX                |                             |                             |
0350 760511               44114.000  LF   |       0.06000        2646.84|       0.15000        6617.10|       0.15000        6617.10
  BIKE-FRIENDLY RUMBLE STRIPS, HOT-MIX    |                             |                             |
0360 761001                2390.000  SY   |       7.50000       17925.00|       7.00000       16730.00|       8.50000       20315.00
  BUTT JOINTS, HOT MIX                    |                             |                             |
0370 762001                2556.000  LF   |       1.10000        2811.60|       1.50000        3834.00|       0.25000         639.00
  SAW CUTTING, HOT MIX                    |                             |                             |
0380 763000                          LUMP |   60000.00000       60000.00|   10000.00000       10000.00|  146652.45000      146652.45
  INITIAL EXPENSE                         |                             |                             |
0390 763643                          LUMP |   60000.00000       60000.00|  134000.00000      134000.00|   47900.00000       47900.00

  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     3,421,950.55|           $     3,460,042.05|           $     3,497,777.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,421,950.55|           $     3,460,042.05|           $     3,497,777.00
====================================================================================================================================
     DBE GOALS                             |                           %|                            %|                            %
====================================================================================================================================
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     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2011
     CALL ORDER   : 003                     CONTRACT ID : T201106105.01                COUNTIES : NEW CASTLE

     LETTING DATE : 03/22/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  )                     |(   7   )                    |(      )
                                          |GREGGO & FERRARA INC         |DAVID A BRAMBLE INC          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |

0010 212001                   5.000  CY   |     100.00000         500.00|     100.00000         500.00|
  UNDERCUT EXCAVATION, PATCHING           |                             |                             |
0020 302005                  10.000  TON  |      86.00000         860.00|     100.00000        1000.00|
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0030 401645               11547.000  TON  |      62.00000      715914.00|      67.00000      773649.00|
  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |
0040 401667                 196.000  TON  |      59.00000       11564.00|     135.00000       26460.00|
  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |
  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |
  PATCHING                                |                             |                             |
0050 401696                 169.000  TON  |      17.00000        2873.00|      40.00000        6760.00|

  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0060 401753               23018.000  TON  |      82.00000     1887476.00|      96.00000     2209728.00|
  STONE MATRIX ASPHALT (SMA) WEARING      |                             |                             |
  SURFACE, WARM MIX ASPHALT               |                             |                             |
0070 402000                  50.000  TON  |     160.00000        8000.00|     100.00000        5000.00|
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0080 406002                3402.000  SYIN |       6.20000       21092.40|       3.00000       10206.00|
  HOT-MIX PATCHING, CONCRETE              |                             |                             |
0090 708500                   2.000  EACH |     180.00000         360.00|     300.00000         600.00|
  REPLACING CATCH BASIN GRATES            |                             |                             |

0100 708504                   2.000  EACH |     200.00000         400.00|    1000.00000        2000.00|
  REPLACING CATCH BASIN FRAMES            |                             |                             |
0110 710001                   2.000  EACH |     670.00000        1340.00|    1000.00000        2000.00|
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0120 710002                  44.000  EACH |     440.00000       19360.00|     900.00000       39600.00|
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0130 732004                2340.000  TON  |      61.00000      142740.00|      30.00000       70200.00|
  TOPSOIL (TON)                           |                             |                             |
0140 734013               28010.000  SY   |       0.26000        7282.60|       0.27000        7562.70|
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
0150 735534               28010.000  SY   |       0.50000       14005.00|       0.53000       14845.30|

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2011
     CALL ORDER   : 003                     CONTRACT ID : T201106105.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/22/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  )                     |(   7   )                    |(      )
                                          |GREGGO & FERRARA INC         |DAVID A BRAMBLE INC          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0160 743003                  90.000  EADY |      50.00000        4500.00|      20.00000        1800.00|
  ARROWPANELS, TYPE C                     |                             |                             |
0170 743004                  28.000  EADY |      45.00000        1260.00|     100.00000        2800.00|
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0180 743005                 360.000  EADY |      77.00000       27720.00|      55.00000       19800.00|
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |
  ASSEMBLY                                |                             |                             |
0190 743007                 900.000  HOUR |      75.00000       67500.00|      75.00000       67500.00|
  TRAFFIC OFFICERS                        |                             |                             |
0200 743050                4500.000  HOUR |      41.67000      187515.00|      41.67000      187515.00|

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
0210 743062                 450.000  HOUR |      60.42000       27189.00|      60.42000       27189.00|
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |
0220 743537                 180.000  EADY |     150.00000       27000.00|     100.00000       18000.00|
  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0230 746774                2900.000  LF   |       9.30000       26970.00|       9.50000       27550.00|
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0240 746776                  23.000  EACH |      98.00000        2254.00|     100.00000        2300.00|
  LOOP DETECTOR SPLICE                    |                             |                             |

0250 748015                3150.000  SF   |       2.50000        7875.00|       2.60000        8190.00|
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0260 748019              235215.000  LF   |       0.16000       37634.40|       0.16000       37634.40|
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0270 748026                3150.000  SF   |       0.85000        2677.50|       0.85000        2677.50|
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0280 748502                 788.000  EACH |      24.25000       19109.00|      24.50000       19306.00|
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0290 748506              154895.000  LF   |       0.25000       38723.75|       0.25000       38723.75|
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |

0300 748508                 630.000  LF   |       0.50000         315.00|       0.50000         315.00|
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 8"                         |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2011
     CALL ORDER   : 003                     CONTRACT ID : T201106105.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/22/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  )                     |(   7   )                    |(      )

                                          |GREGGO & FERRARA INC         |DAVID A BRAMBLE INC          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0310 750000                   6.000  EACH |     380.00000        2280.00|     500.00000        3000.00|
  ADJUST WATER VALVE BOXES                |                             |                             |
0320 760502                7673.000  SYIN |       0.54000        4143.42|       2.00000       15346.00|
  PAVEMENT MILLING, TAPER CUT             |                             |                             |
0330 760504               72825.000  LF   |       0.13000        9467.25|       0.13000        9467.25|
  RUMBLE STRIPS, HOT MIX                  |                             |                             |
0340 760507              144468.000  SYIN |       0.31000       44785.08|       0.65000       93904.20|
  PROFILE MILLING, HOT-MIX                |                             |                             |

0350 760511               44114.000  LF   |       0.13000        5734.82|       0.13000        5734.82|
  BIKE-FRIENDLY RUMBLE STRIPS, HOT-MIX    |                             |                             |
0360 761001                2390.000  SY   |       6.70000       16013.00|      10.00000       23900.00|
  BUTT JOINTS, HOT MIX                    |                             |                             |
0370 762001                2556.000  LF   |       2.10000        5367.60|       1.05000        2683.80|
  SAW CUTTING, HOT MIX                    |                             |                             |
0380 763000                          LUMP |   27200.00000       27200.00|   75000.00000       75000.00|
  INITIAL EXPENSE                         |                             |                             |
0390 763643                          LUMP |   85000.00000       85000.00|   90000.00000       90000.00|
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     3,512,000.82|           $     3,950,447.72|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     3,512,000.82|           $     3,950,447.72|           $
====================================================================================================================================
     DBE GOALS                             |                           %|                            %|                            %
====================================================================================================================================


